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MEMORANDUM OF UNDERSTANDING 

AMONG THE VILLAGE OF HUNTING VALLEY, RUSSELL TOWNSHIP,  

AND THE GEAUGA COUNTY ENGINEER  

FOR CONSTRUCTION CONTRACT COSTS  

FOR JOINT RECONSTRUCTION OF COUNTY LINE ROAD 

 

 This Memorandum of Understanding (“Construction Cost MOU”) is entered into 

between the Village of Hunting Valley (hereinafter referred to as the “Village”), Russell 

Township (hereinafter referred to as the “Township”), and the Geauga County Engineer 

(hereinafter referred to as the “Engineer”) (hereinafter collectively referred to as the “Parties”). 

This Construction Cost MOU is made and effective upon the date when all Parties have signed it 

(as indicated by the date associated with that Party’s signature, below), provided that before 5:00 

p.m. on December 20, 2017, the Village delivers to the Township properly executed original 

versions of the following Memorandums of Understanding: 1. This Construction Cost MOU; 2. 

The Project Memorandum of Understanding concerning design and planning services; and 3. 

The Project Memorandum of Understanding governing bidding and inspection services.  This 

Construction Cost MOU will not take effect if the Township is not in possession of the Village’s 

properly executed versions of all three of the above-named Project Memorandums of 

Understanding before 5:00 p.m. on December 20, 2017. 

 

PURPOSE: 

 

 In 2018, the Village and the Township intend to jointly reconstruct their commonly-

shared road, TR-93, County Line Road.  The joint reconstruction will consist of a total of 

approximately 3.12 miles of County Line Road that is located in the Township and in the Village 

(hereinafter referred to as the “Project”).  For the Project, approximately 3.12 miles of County 

Line Road (the northerly Project terminus is the Gates Mills Village/Hunting Valley 

Village/Russell Township/Chester Township line, and the southerly Project terminus is the 

Hunting Valley Village/Russell Township Line at Whisper Wood Drive) is located equally in the 

Township in Geauga County, Ohio and in the Village. An additional 0.6 miles of County Line 

Road that is located solely in the Village in Cuyahoga County, Ohio is not considered part of the 

Project, though the Village may improve that portion of County Line Road simultaneously to the 

Project.   

 

RELEVANT AND APPLICABLE AGREEMENTS: 

 

On February 1, 2017, the Parties executed a Memorandum of Understanding for survey 

work for the Project.  Such survey work for the Project is complete. Concurrent to this 

Construction Cost MOU, the Parties are also executing memorandums of understanding for 

Project services related to (i) design and planning services, and (ii) bidding and inspection.  This 

Construction Cost MOU references the Parties’ responsibilities and rights pertaining to the 

construction contract costs for the Project. 

 



2 

 

OVERALL PROJECT RESPONSIBILITIES: 

 

The Project responsibilities are broken down according to the following schedule: 

 

1. Design Phase  

 

a. Village: The Village in privity of contract with GDP Group is responsible to 

provide the overall Project design. The overall Project design will be 

conducted in a staged design process with the Engineer serving as the Design 

Compliance Reviewer through the Design Phase. The Village will be 

responsible to bear the design costs with the Engineer reimbursing the Village 

for 50% of design costs for the project.  

 

b. Engineer: The Engineer serves as the Design Compliance Reviewer through 

the staged Design Phase. Such Design Compliance Review hours will be 

deducted by the Engineer against the Shared Design Costs (as defined in 1(c)).  

 

c. Engineer: The Engineer will be responsible to reimburse the Village for 50% 

of the design costs for the Project (the “Shared Design Costs”).  

 

d. Township: The Township is represented by the Engineer during the Design 

Phase.  

 

2. Bidding/Inspection Phase 

 

a. Engineer: The Engineer is responsible to administer the bidding services 

phase of the process, which shall include, but is not limited to: posting of legal 

notices; issuing plans and specifications to potential bidders and plan rooms; 

providing copies of plans and specifications to individuals upon request; 

issuing bid proposal packages; placing registered bidders on bidders list; 

answering bid related questions or forwarding same to project designer GDP 

during bid review period; issuing clarifications and addenda as needed; 

accepting sealed bids; opening proper and timely submitted bids in public 

meeting area; preparing bid tabulations; issuing recommendation as to best 

qualified bid proposal; assisting in issuance of award and contract(s); 

managing reevaluation and rebidding process if bids exceed 10% of 

engineer’s estimate. The Parties agree that 50% of the Engineer’s costs 

associated with the bidding services for the Project provided to the Village 

will be charged against the Village’s reimbursement of the Shared Design 

Costs. 

 

b. Engineer: The Engineer is responsible to administer the construction 

inspection phase of the process. The Parties agree that 50% of the Engineer’s 

costs associated with the construction inspection phase of the Project provided 

to the Village will be charged against the Village’s reimbursement of the 

Shared Design Costs. 
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c. Village: The Village is responsible to reduce the Shared Design Costs 

reimbursement from the Engineer based on the total of 50% of the bidding 

services and 50% of the construction inspection services provided by the 

Engineer.  

 

d. Village: The Village will provide a full-time liaison (un-reimbursable, and at 

Village expense) to the Engineer through the Inspection Phase of the Project 

to ensure smooth interaction between the Engineer and the Village residents.  

 

e. Township: The Township is represented by the Engineer through the Bidding 

and Inspection Phases of the Project.  

 

3. Actual Project Construction Costs 

 

a. Village: The Village is responsible for 50% of the following construction 

work costs for shared common work for the Project: 

 

i. Roadway work; 

 

ii. Roadway alignment work and any corresponding right of way 

acquisition relative to roadway alignment work; and 

 

iii. Roadway drainage work. 

 

b. Village: The Village shall pay all costs of and related to waterlines, including 

but not limited to fire hydrants, hydrant relocation, waterline relocation, fire 

suppression system relocation, etc.  The Village agrees that neither the 

Township nor the Engineer will be responsible at any time for any cost related 

to this Section. The Village shall pay all costs related to the following Project 

work specific to the Village, and agrees that neither the Township nor the 

Engineer will be responsible at any time for any cost related to this Section: 

 

i. Clearing; 

 

ii. Driveways; 

 

iii. Curbing; 

 

iv. Mailboxes; 

 

v. Embankment work; 

 

vi. Easement acquisition; and/or 

 

vii. Any other special or unique conditions. 
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c. Township: The Township is responsible for 50% of the following construction 

work costs for shared common work for the Project: 

 

i. Roadway work; 

 

ii. Roadway alignment work and any corresponding right of way 

acquisition relative to roadway alignment work; and 

 

iii. Roadway drainage work. 

 

d. Township: The Township is responsible for actual costs of the following 

construction work costs specific to the Township for the Project: 

 

i. Clearing; 

 

ii. Driveways; 

 

iii. Curbing; 

 

iv. Mailboxes; 

 

v. Embankment work; 

 

vi. Easement acquisition; and/or 

 

vii. Any other special or unique conditions. 

 

e. Engineer: The Engineer is not responsible for any Project construction costs.  

 

SPECIFIC PROVISIONS: 

 

The Township and the Village each agree to split the costs of all common work on a 

50/50 pro rata schedule with each entity responsible for 50% of the total contract costs because 

such work benefits the Township and Village in a similar manner. The Township and Village 

also agree to pay certain actual costs that are unique to each entity based on the actual costs of 

the work because the type of work performed will singularly or primarily benefit only one of the 

entities. Based on those considerations, the Township and the Village each agree to pay 

construction contract costs as it relates to this Project according to the following schedule, and as 

described above in the Section of this Construction Costs MOU titled, “Actual Project 

Construction Costs,” as discussed in section 3: 

 

1. Proportional 50/50 Split for the Following Types of Work benefitting both the 

Township and Village in a similar manner: 

 

a. Roadway construction; 
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b. Roadway alignment work and any corresponding right of way acquisition 

relative to roadway alignment work; 

  

c. Roadway drainage construction; and 

 

d. All other improvements or special or unique conditions benefitting both the 

Township and the Village in a similar manner, as the Engineer may determine.  

 

2.  For the following types of Work that singularly or primarily benefit only the 

Township or the Village, actual costs for said work shall be paid solely by the 

benefitted entity as described above in the Section of this Construction Costs MOU 

titled, “Actual Project Construction Costs,” on as discussed in section 3.  

 

The Parties agree that, for purposes of efficiency and convenience, all payments and 

reimbursements from the Engineer to the Village for the Project, which include the Shared 

Design Costs, the bidding and inspection costs, and the construction contract costs, will be 

remitted upon completion of the Project. 

 

The Engineer, after receipt of payment application(s) for completed work, will forward a 

copy of said payment application(s) to the Village.  

 

The Parties further agree that, at all times herein, the duties of the Township and Village 

to maintain their respective roads do not transfer to the Engineer, and this Construction Cost 

MOU does not in any way diminish the Township’s and the Village’s responsibilities to their 

roads. 

 

GENERAL PROVISIONS: 

 

The Parties agree that this Construction Cost MOU supersedes any and all agreements, 

verbal or otherwise, among the Village, the Township, and the Engineer regarding construction 

contract costs for the Project. 

 

The Parties also agree that this Construction Cost MOU constitutes the entire agreement 

among the Parties regarding construction contract costs for the Project, and any change or 

modifications to this Construction Cost MOU shall be made and agreed to by the Parties in 

writing. 

 

The Parties also agree that, except as otherwise provided herein, this Construction Cost 

MOU in no way denotes any division or sharing of responsibility or liability for losses, damages, 

thefts, injuries (including death), expenses, demands, suits, liabilities, and claims sustained or 

alleged to have been sustained directly or indirectly in connection with, or to have arisen out of, 

or resulting from any service, work, operation, performance, or associated incidents from the 

actions or omissions undertaken by the Parties, their subcontractor(s), agent(s), and employee(s), 

including all losses, damages, thefts, injuries (including death), expenses, demands, suits, 

liabilities, and claims sustained by the Parties.   
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This Construction Cost MOU shall be construed and interpreted and the rights of the 

Parties determined in accordance with the laws of the State of Ohio.  Any litigation arising 

hereunder shall be brought in a court of competent jurisdiction of Geauga County, Ohio. 

 

By signing below, the Parties represent that each has taken all steps required by law to 

duly authorize this Construction Cost MOU. 

 

AGREED AND APPROVED BY: 

 

_________________________________  Date: ____________________________ 

Richard R. Hollington, Jr., Mayor      

Village of Hunting Valley     

 
Approved as to form:       

         

_________________________________ Date: ____________________________  

Stephen L. Byron, Hunting Valley Law Director 

        

             

________________________________  Date: ____________________________  

Joe Cattell        

Geauga County Engineer 

 

 

________________________________  Date: ____________________________ 

Justin Madden 

Russell Township Trustee 

 

 

________________________________  Date: ____________________________ 

Gary Gabram 

Russell Township Trustee 

 

 

________________________________  Date: ____________________________ 

Jim Mueller 

Russell Township Trustee     

 
ATTEST: 

 

_________________________________ Date: ____________________________ 

Charles Walder 

Russell Township Fiscal Officer  
 


